CONTRACTING AUTHORITY'S CLARIFICATION

Contract title: Procurement of fire protection uniforms, equipment/tools and fire engine
(light) with high pressure pump for project FIREGUARD, Pancevo, Republic of Serbia

Publication Ref: RORS00061-PP2-TD03

No. Question / Answer
LOT 3:
o In document “c4b itt en, Article 1 (Supplies to be provided) has been written: “Fire engine
(light) with pressure pump, Quantity 1 Unit”
o In document “c4c_contract en - LOT 3” also has been written “Quantity 1 Unit” as well as
in “ANNEX II + III: TECHNICAL SPECIFICATIONS + TECHNICAL OFFER”
1. o But in document “SPECIAL CONDITIONS, Article 13 Programme of implementation of
Q: tasks ha been written: 13.2 Successive delivery of vehicles: 1% vehicle within 2 months, 2"
vehicle within 6 months” but in “Article 19-Period of implementation of tasks” has been
written: 19.1 “The period of implementation of tasks shall be 12 (twelve) months from the
commencement date until the provisional acceptance”
1. Which is correct number of units (vehicles)?
2. Which is correct delivery term?
1 1. The correct number of units for Lot 3 — Fire engine (light) with pressure pump is: one (1).
A" 2. The correct delivery term for Lot 3 is: 12 (twelve) months from the commencement date until the
* | provisional acceptance.
2. | LOT 2, Set 3 you wrote:
Q: | “Power axe for wood”. Did you mean: chainsaw?
2.

Yes, LOT 2, Set 3 — “Power axe for wood” can be referred to as “Wood chainsaw”.




