

CORRIGENDUM 1

Asociația Crescătorilor de Albine Caraș (ACA CS)

B-dul I. L. Caragiale no. 3

Reșița, Caraș-Severin County, Romania

Resita, 22.02.2026

Our ref.: RORS00240/ACACSCB/TD4-RE

Subject: Invitation to tender for Cargo Van – Banat Honey Route,

According to technical questions received from potential tenderers we have decided to extend the implementation period to **8 weeks from contract signature**, instead of 4 weeks as it was in the beginning.

Applicable documents

<u>Document</u>	Old	Revised
<u>Instructions to tenderers:</u>	<p>1.1 The subject of the contract is the supply, delivery and unloading of equipment required for the implementation of the Banat Honey Route, namely: Cargo van for the transport of beekeeping equipment and materials.</p> <p>The supplies include manufacture, delivery and after-sales service, as required by the contract: Cargo van: 1 unit</p> <p>Place of delivery: Resita, Caraș-Severin County, Romania</p>	<p>1.1 The subject of the contract is the supply, delivery and unloading of equipment required for the implementation of the Banat Honey Route, namely: Cargo van for the transport of beekeeping equipment and materials.</p> <p>The supplies include manufacture, delivery and after-sales service, as required by the contract: Cargo van: 1 unit</p> <p>Place of delivery: Resita, Caraș-Severin County, Romania</p>

	<p>Delivery terms: DDP (Delivered Duty Paid)</p> <p>Implementation period: Maximum 4 weeks from the date of contract signature.</p>	<p>Delivery terms: DDP (Delivered Duty Paid)</p> <p>Implementation period: Maximum 8 weeks from the date of contract signature.</p>
<u>Contract Notice:</u>	<p>15. Implementation period of the tasks</p> <p><i>Maximum 4 weeks from the date of contract signature</i></p>	<p>15. Implementation period of the tasks</p> <p><i>Maximum 8 weeks from the date of contract signature</i></p>
Contract draft :	<p>1.1 The time limit for delivery shall be maximum four (4) weeks from the date of contract signature. The Incoterm applicable shall be DDP. The implementation period of tasks shall run from the date of contract signature to the date of provisional acceptance of the supplies.</p>	<p>1.2 The time limit for delivery shall be maximum eight (8) weeks from the date of contract signature. The Incoterm applicable shall be DDP. The implementation period of tasks shall run from the date of contract signature to the date of provisional acceptance of the supplies.</p>
Annex technical specifications:	<ul style="list-style-type: none"> • Delivery deadline: maximum 4 weeks 	<ul style="list-style-type: none"> • Delivery deadline: maximum 8 weeks