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1.3. REŠENJE O ODREĐIVANJU ODGOVORNOG PROJEKTANTA 

Na osnovu člana 128. Zakona o planiranju i izgradnji (''Službeni glasnik RS'', br. 72/09, 81/09- 

ispravka, 64/10 odluka US, 24/11 i 121/12, 42/13–odluka УС, 50/2013–odluka US, 98/2013–odluka 

US, 132/14 i 145/14, 83/18, 31/19 i 37/19 – dr. zakon i 9/2020, 52/2021)i odredbi Pravilnika о o 

sadržini, načinu i postupku izrade i način vršenja kontrole tehničke dokumentacije prema klasi i 

nameni objekta (“Službeni glasnik RS”, бр. 73/2019.) kao: 

 

 

 

O D G O V O R N I  P R O J E K T A N T 

 

 

Za izradu PROJEKTA – INVESTICIONO ODRŽAVANJE postojećeg STAMBENOG 

OBJEKTA, POSEBAN DEO OBJEKTA br. 2, 3, 5 i 6, u Senti, Senta, ulica Zlatne Grede br. 15, 

broj kat. Parcele 1524/1 k.o. Senta, 

određuje se: 

Šandor Lajoš dipl.građ.inž ...................................................................... br.lic. 313 F870 08 

 

 

 

Projektant: BIRO ZA PROJEKTOVANJE I PRUŽANJE 

USLUGA U GRAĐEVINARSTVU NOVI DOM 

LAJOŠ ŠANDORPR SENTA, ZOLTANA ČUKE 34 

Odgovorno lice: Šandor Lajoš dipl.građ.inž. 

Odgovorno lice/zastupnik: Šandor Lajoš pr. 

Pečat:  Potpis: 

 

 

 

Broj tehničke dokumentacije: E-04/23 

 

Mesto i datum: Senta, Januar, 2023. 



1.4. IZJAVA ODGOVORNOG PROJEKTANTA 

 

 

Odgovorni projektant PROJEKTA – INVESTICIONO ODRŽAVANJE postojećeg 

STAMBENOG OBJEKTA, POSEBAN DEO OBJEKTA br. 2, 3, 5 i 6 u Senti, ulica Zlatne 

Grede br. 15, broj kat. Parc. 1524/1 k.o. Senta, 

 

 

ŠANDOR LAJOŠ dipl.građ inž. 

 

I Z J A V LJ U J E M 

1. da je projekat izrađen u skladu sa Zakonom o planiranju i izgradnji, propisima 

standardima i normativima iz oblasti izgradnje objekata i pravilima struke 

2. da su pri izradi projekta poštovane sve propisane i utvrđene mere i preporuke 

za ispunjenje osnovnih zahteva za objekat i da je projekat izrađen u skladu sa 

merama i preporukama kojima se dokazuje ispunjenost osnovnih zahteva 

 

 

Odgovorni projektant : ŠANDOR LAJOŠ dipl.građ.inž 

 

Broj licence : 313 F870 08 

 

Pečat: Potpis: 
 

 

 

 

 

Broj tehničke dokumentacije : E-04/23 

 

Mesto i datum: Senta, Januar, 2023. 
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1.5. TEKSTUALNA DOKUMENTACIJA 



Objekat : STAMBENOG OBJEKTA, POSEBAN DEO OBJEKTA br. 2, 3, 5 i 6 

Mesto gradnje : Senta, ulica Zlatne Grede br. 15, broj kat. Parcele 1524/1 k.o. Senta 

Investitor : Žoldoš Ferenc, Gajda Silvia 

 

 

 

PROJEKTNI ZADATAK 

 

 

 

Na zahtev Investitora Žoldoš Ferenca i Gajda Silvije treba izraditi Projekat-Investiciono održavanje 

postojećeg STAMBENOG OBJEKTA, POSEBAN DEO OBJEKTA br. 2, 3, 5 i 6 u Senti, ul. 

Zlatne Grede br. 15. Objekat se locira na parceli top.broj 1524/1 k.o. Senta, u Senti, ulica Zlatne 

Grede br. 15. 

 

Investiciono održavanje projektovati od klasičnog građevinskog materijala. 

 

 

 

 

Investitor : 
 



Tehnički opis 

 
INVESTICIONO ODRŽAVANJE 

LOKACIJA OBJEKTA: 

Objekat se nalazi u Senti, ul. Zlatne Grede br. 15, na parceli br. 1524/1 k.o. Senta. 

 

DISPOZICIJA OBJEKTA NA PARCELI: 

Objekat je lociran na uličnu među. 

 

NAMENA OBJEKTA: 

Objekat je stambena zgrada za kolektivno stanovanje 

 

FUNKCIJA OBJEKTA: 

Objekat je namenjen za porodično stanovanje. 

 

KONSTRUKCIJA OBJEKTA: 

POSTOJEĆE STANJE 

Objekat je izgrađen od pune opeke. Zidovi su zidani od pune opeke zidani u produžni malter. 

Međuspratna konstrukcija je drvena konstrukcija. 

Krovna konstrukcija je od jelovine, pokrivena sa falcovanim crepovima. 

Temelji su od pune opeke. 

Zidovi, temelji, podovi i krovna konstrukcija je u dobrom stanju. 

POTREBNI RADOVI 

Projektom su predviđeni sledeći radovi na investivionom održavanju dela STAMBENOG 
OBJEKTA, POSEBAN DEO OBJEKTA br. 2, 3, 5 i 6 : 

-Zamena zastarele drvene stolarije novim sa farbanjem sadolinom 

-malterisanje-popravka kventova oko nove stolarije 

-Zaziđivanje dela otvora po potrebi Ytong blokovima sa gletovanjem unutrašnje površine zida 

-Farbanje unutrašnjih vrata-koji su u dobrom stanju belom uljanom bojom 

-Vađenje zasterele podne obloge od kamene ploče na hodniku 

-Betoniranje poda u hodniku sa ugradnjom armaturne mreže MGA Q131 i PVC foliju 

-Oblaganje poda hodnika keramičkim pločicama sa opšivanjem sokle i fugovanjem 

-Skidanje zastarele tapete sa zidova hodnika, ravnanje površine zidova i lepnjenje nove tapete na 

zidove hodnika 

-Gletovanje plafona hodnika sa građevinskom lepilom sa ugradnjom staklene mrežice 

-Farbanje zidove i plafone hodnika poludisperzivnom bojom 

-Demontaža sanitarne opreme u kupatilu i kuhinji 

-Rušenje zidne i podne obloge od keraamičkih pločica u kupatilu 

-Oblaganje zidova i podova kupatila i kuhinje keramičkim pločicama sa fugovanjem 

-Oblaganje plafona vlagootpornim gipskarton pločama u kupatilu i u kuhinji sa bandažiranjem 

spojeva 

-Oblaganje zidova kuhinje vlagootpornim gipskarton pločama sa bandažiranjem spojeva 

-Farbanje zidova i plafona u kupatilu i u kuhinji poludisperzivnom bojom 



-Montiranje sanitarne opreme u kupatilu i u kuhinji ( WC šolja sa ispiračem, tuš kabina sa baterijom, 

umivaonik sa baterijom, sudopera sa baterijom, el. bojler od 80 litara 

-Zamena električne instalacije u hodniku sa ugradnjom novih prekidača i priključnice 

-Lepljenje stiropora na spoljne zidove sa gletovanjem i ugradnjom staklene mrežice 

-Farbanje postojeće drvene obloge na zidu hodnika sadolinom 

 

 

 

Projektant 

 



PREDMER I PREDRAČUN RADOVA 

 

 Objekat: Stambeni objekat     

 Mesto gradnje: Senta, Zlatne Grede 
br.15. 

    

 Investitor: Žoldoš Ferenc     

      

 PREDMER I PREDRAČUN 

RADOVA 

    

      

 Napomena: Izvedba svih radova se 

podrazumeva sa svim potrebnim 

radnjama i predradnjama za pojedine 

vrste građevinskih radova, sa svom 

materijalom, ljudskom snagom i 

mogućnostima te zajedno sa svim 

skelama, mehanizacijom, oplatama i 

slično. 

    

      

I. RUŠENJE     

1. Vađenje prozora i vrata iz zidova, utovar 

na kamione i transport na deponiju 

udaljeno do 3km 

    

 prozor-120/260 kom 1,00   

 prozor-110/220 kom 1,00   

 prozor-310/250 kom 1,00   

 vrata-160/240+100 kom 1,00   

 portal-315/370 kom 1,00   

 vrata-70/195 kom 1,00   

      

2. Rušenje podova u hodniku od kamene 

pločici i betona debljine cca 8cm, utovar i 

transport šuta na deponiju udaljeno do 

3km 

m² 43,74   

      

3. Rušenje podova u kuhinji od brodskih 

podova, utovar i transport šuta na 

deponiju udaljeno do 3km 

m² 2,68   

      

4. Rušenje poda u kupatilu od keramičkih 

pločica, utovar i transport šuta na 

deponiju udaljeno do 3 km 

m² 5,93   

      

4. Demontaža sanitarne opreme u kupatilu - 

WC őolja, tus kada, umivaonik, bojler 

pauš 1,00   

      



 

5. Obijanje keramičkih pločica sa zidova 

kupatila, utovar i transport šuta na 

deponiju, udaljeno do 3km 
(3,55x2+1,67x2)x2 

m² 20,88   

      

6. Obijanje obloga sa zidova i plafona u 

kuhinji od lesonita, utovar i transport šuta 

na deponiju udaljeno do 3km 

m² 19,20   

      

7. Skidanje tapete sa zidove hodnika, utovar 

i transport šuta na deponiju udaljeno do 
3km 

m² 60,00   

      

      

 Svega rušenje     

      

II. ZEMLJANI RADOVI     

      

1. Iskop zemlje za novi pod u hodniku, 

utovar i transport viška zemlje na 

deponiju udaljeno do 3m, ravnanje i 
nabijanje tla ručno 

    

a. hodnik m² 43,74   

      

 Svega zemljeni radovi     

      

      

III. ZIDARSKI RADOVI     

      

1. Popravka i malterisanje kventova oko 
novih vrata i prozora produžnim 

malterom 

m 54,00   

      

2. Zidanje zidova od Ytong blokova u lepak 

za Ytong blokove debljine 25cm sa 

postavljanjem hidroizolacije od kondora 

V-4mm i sa izradom svodastog luka 

ispod plafona u prečniku od 160cm-kao 

ulazna vrata, sa istovremenim ugradnjom 

staklene opeke sa obe strane vrata u 

dimenziji od 20x160cm 

m³ 1,80   

      

3. Gletovanje novih zidova građevinskim 

lepkom sa ugradnjom staklene mrežice 

m² 8,00   

      

      

 Svegazidarski radovi:     



 

      

IV. BETONJERSKI RADOVI     

      

1. Betoniranje poda hodnika betonom MB 

20 sa ugradnjom mrežaste armature Q131 

i postavljanjem PVC folije ispod betona 

    

a. hodnik m² 43,74   

      

 Svega betonski radovi     

      

V. KERAMIČARSKI RADOVI     

      

1. Postavljanje neklizajućih keramičkih 

pločica u lepak sa fugovanjem i sa 

opšivanjem sokle po potrebi. U cenu 

ulaze pločice do 2000 din/m2 

    

a. podovi hodnika m² 43,74   

b. podovi kupatila m² 5,83   

c podovi kuhinje m² 2,68   

      

2. Postavljanje keramičkih pločica na 

zidove u lepak sa fugovanjem 

    

a kupatilo m² 26,00   

b kuhinja m² 2,80   

      

 Svega keramičarski radovi     

      

VI. GIPSARSKI RADOVI     

      

1. Postavljanje vlagootporne gipskarton 

ploče na plafone na metalnu 

podkonstrukciju sa bandažiranjem 
spojeva 

    

 kupatilo m² 5,93   

 kuhinja m² 2,68   

      

2. Postavljanje vlagootporne gipskarton 

ploče na na yidove u kuhinji na metalnu 

podkonstrukciju sa bandažiranjem 
spojeva 

m² 16,50   

      

 Svega gipsarski radovi     

      

VII. STOLARSKI RADOVI     

      



 

1. Izrada, ugradnja i anpasovanje prozora 

od jelovine I. klase po šemi stolarije, 

zastakliti niskoemisionim 

termoizolacionim staklom d=25mm 

punjeno argonom, okov i kvaka metalna- 

mesingovana, farbanje sadolinom 2 puta, 

ugradnja i zaptivanje poliuretanskom 

penom, kompletno izvedeno obračunava 
se po komadu. 

    

 prozor-120/260 kom 1,00   

 prozor-110/220 kom 1,00   

 prozor-310/250 kom 1,00   

 vrata-160/240+100 kom 2,00   

      

 vrata-70/195 kom 1,00   

      

      

 Svega stolarski radovi:     

      

VIII. MOLERSKI RADOVI     

      

1. Farbanje postojećih unutrašnjih vrata 

(dvokrilnih i duplokrilnih)od jelovine lak 

farbom sa potrebnim predradnjama 

    

a. vrata-160/250 kom 3,00   

b. vrata-160/210 kom 1,00   

      

2. Gletovanje plafona i deo zida u hodniku 

građevinskom lepkom sa ugradnjom 

staklene mrežice 

m² 94,00   

      

3. Popravka, čišćenje i farbanje sadolinom 

drvene obloge na zidu u hidniku 

m 9,00   

      

4. Farbanje plafona i deo zida-iznad tapete u 

hodniku poludisperzivnom bojom u boji 

po investitoru 

m² 94,00   

      

5. Nabavka i lepljenje tapete na zidove 

hodnika sa pripremnim radovima na zidu- 

popravka po potrebi 

m² 60,00   

      



 

6. Gletovanje i farbanje plafona 

poludisperzivnom bojom 

    

 kupatilo m² 5,93   

 kuhinja m² 2,68   

      

7. Farbanje zidova kuhinje 

poludisperzivnom bojom sa gletovanjem 

m² 16,50   

      

8. Lepljenje stiropora debljine 10cm na 

nove zidove u lepak sa gletovanjem i 

ugradnjom staklene mrežice 

m² 8,00   

      

 Svega molerski radovi:     

      

      

IX. OSTALI RADOVI     

      

      

1. Izrada nove električne instalacije sa 
novim prekidačima i priključnicama u 

hidniku 

pauš 1,00   

      

2. Nabavka i montiranje sanitarne opreme     

 WC šolja sa ispiračem kom 1,00   

 tuš kabina sa baterijom kom 1,00   

 umivaonik sa baterijom kom 1,00   

 el. Bojler od 80 lit kom 1,00   

 sudopera sa baterijom kom 1,00   

      

 Ukupno ostali radovi     

      

      

      

 REKAPITULACIJA     

I.      

II. ZEMLJANI RADOVI     

III. ZIDARSKI RADOVI     

IV. BETONSKI RADOVI     

V. KERAMIČARSKI RADOVI     

VI. GIPSARSKI RADOVI     

VII. STOLARSKI RADOVI     

VIII. MOLERSKII RADOVI     

IX. OSTALI RADOVI     

      

 Ukupno bez PDV-a     
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Investor: ŽOLDOŠ FERENC 

GAJDA SILVIA 

Senta, Zlatna Greda street 15. 

Object: RESIDENTIAL BUILDING 

SPECIAL PART OF THE OBJECT no. 2, 3, 5 and 6 

location: Senta, Zlatne Grede 15 

no. plots 1524/1 c.m. Senta 

For construction/execution of works: INVESTMENT MAINTENANCE 

 

Seal and signature: Designer: 

BUREAU FOR DESIGN AND PROVISION OF 

SERVICES IN CONSTRUCTION NOVI DOM 

LAJOS ŠANDOR PR SENTA, ZOLTANA ČUKE 34 

Responsible person: Šandor Lajoš, grad.constr.eng. 
 

Seal and signature: Responsible designer: 

Šandor Lajoš, grad.constr. eng. 

license no.: 313 F870 08 

 

 

 

 

 

 

Part number of the project: E-04/23 

Place and date: SENTA, January, 2023 

 

BUREAU FOR DESIGN AND PROVISION OF 

SERVICES IN CONSTRUCTION 

NOVI DOM LAJOŠ SANDOR PR SENTA, 

ZOLTANA ČUKE 34 

 

Tel. 024-815-010, Mobile 063-528-163 

 

Bank account: 160-310426-95 Bank Intesa 

TIN 104971505; ID number: 60651370 
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1.3. DECISION ON APPOINTING THE RESPONSIBLE DESIGNER 

Based on Article 128 of the Law on Planning and Construction ("Official Gazette of the RS", no. 

72/09, 81/09 - correction, 64/10 decision of the US, 24/11 and 121/12, 42/13 - decision US, 50/2013 – 

decision US, 98/2013 – decision US, 132/14 and 145/14, 83/18, 31/19 and 37/19 – Dr. law and 

9/2020, 52/2021) and provisions Rulebook on the content, method and procedure of preparation and 

method of control of technical documentation according to the class and purpose of the object 

("Official Gazette of the RS", No. 73/2019) as: 

 

 

 

RESPONSIBLE DESIGNER 

 

 

For the development of the PROJECT - INVESTMENT MAINTENANCE of the existing HOUSING 

FACILITY, SPECIAL PART OF FACILITY no. 2, 3, 5 and 6,in Senta, Senta, Zlatne Grede street 

15, number of cat. Plots 1524/1 c.m: Senta, is determined by: 

 

Šandor Lajoš grad.constr.eng .................................................................. 313 F870 08 

 

 

 

Designer: BUREAU FOR DESIGN AND PROVISION OF 

SERVICES IN CONSTRUCTION, NOVI DOM 

LAJOS ŠANDOR PR SENT, ZOLTANA ČUKE 34 

Responsible person: Šandor Lajoš, B.Sc. 

Responsible person/representative: Šandor Lajoš 

Seal: Signature: 
 

 

 

 

Technical documentation number: E-04/23 

 

Place and date: September, January, 2023 



1.4. STATEMENT OF THE RESPONSIBLE DESIGNER 

 

 

Responsible designer of the PROJECT - INVESTMENT MAINTENANCE of the existing 

RESIDENTIAL BUILDING, SPECIAL PART OF THE BUILDING no. 2, 3, 5 and 6 in Senta, 

Zlatna Grede Street 15, number of cat. parc. 1524/1 cm Senta, 

 

 

I, ŠANDOR LAJOŠ, grad.constr.eng. 

 

 

STATE 

1. that the project was created in accordance with the Law on Planning and 

Construction, regulations, standards and norms in the field of construction of 

buildings and rules of the profession 

2. that all the prescribed and established measures and recommendations for 

the fulfillment of the basic requirements for the facility were respected 

during the development of the project and that the project was created in 

accordance with the measures and recommendations that prove the 

fulfillment of the basic requirements 

 

 

Responsible designer: ŠANDOR LAJOŠ, grad.constr.eng. 

 

License number: 313 F870 08 

 

Seal: Signature: 
 

 

 

 

 

Technical documentation number: E-04/23 

 

Place and date: September, January, 2023. 
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-PROJECT TASK 

-TECHNICAL DESCRIPTION 
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1.5. TEXTUAL DOCUMENTATION 



Facility: RESIDENTIAL BUILDING, SPECIAL PART OF THE BUILDING no. 2, 3, 5 and 6 

Place of construction: Senta, Zlatne Grede street 15, number of cat. Plots 1524/1 cm Senta 

Investor: Žoldoš Ferenc, Gajda Silvia 

 

 

 

PROJECT TASK 

 

 

 

At the request of the Investor Žoldoš Ferenc and Gajda Silvija, a Project-Investment - maintenance 

of the existing RESIDENTIAL BUILDING, SPECIAL PART OF THE BUILDING no. 2, 3, 5 and 

6 in Senta, Zlatne Grede st. 15. Located on cat. lot number 1524/1 of Senta, in Senta, Zlatne Grede 

street 15. 

 

Investment maintenance to be designed from classic building materials. 

 

 

 

 

Investor: 

 



Technical description 

 
INVESTMENT MAINTENANCE 

FACILITY LOCATION: 

The building is located in Senta, Zlatne Grede street 15, on cat. plot no. 1524/1 cm Senta. 

 

DISPOSITION OF THE OBJECT ON THE PLOT: 

The building is located on the middle of the street. 

 

PURPOSE OF THE FACILITY: 

The facility is a residential building for collective housing 

 

OBJECT FUNCTION: 

The building is intended for family housing. 

 

BUILDING CONSTRUCTION: 

EXISTING CONDITION 

The building is built of solid brick. The walls are made of solid brick, built in extended 

mortar. The mezzanine structure is a wooden structure. 

The roof structure is made of fir, covered with folded tiles. The 

foundations are made of solid bricks. 

The walls, foundations, floors and roof structure are in good condition. 

WORKS REQUIRED 

The project envisages the following works on investment maintenance of the RESIDENTIAL 
FACILITY, SPECIAL PART OF FACILITY no. 2, 3, 5 and 6: 

- Replacement of outdated wooden carpentry with new ones painted with sadolin 

- Plastering-repairing the lining around the new carpentry 

- Walling part of the opening, if necessary, with Ytong blocks with smoothing of the inner surface of 

the wall 

- Painting the interior doors - which are in good condition with white oil paint 

- Removal of the worn floor covering from the stone slab in the hallway 
- Concreting the floor in the corridor with the installation of reinforcing mesh MGA Q131 and PVC 

foil 

- Covering the floor of the corridor with ceramic tiles with skirting and grouting 

- Removing outdated wallpaper from the walls of the corridor, leveling the surface of the walls 

and gluing new wallpaper on the walls of the corridor 

- Plastering the ceiling of the corridor with construction glue with the installation of a glass mesh 
- Painting the walls and ceilings of the corridor with semi-dispersive paint 

- Dismantling of sanitary equipment in the bathroom and kitchen 

- Demolition of wall and floor covering made of ceramic tiles in the bathroom 

- Coating the walls and floors of the bathroom and kitchen with ceramic tiles with grouting 

- Covering of the ceiling with moisture-resistant gypsum boards in the bathroom and in the 

kitchen with bandaging of the joints 

- Covering the walls of the kitchen with moisture-resistant plasterboard panels with bandaging of the 

joints 

- Painting walls and ceilings in the bathroom and in the kitchen with semi-dispersive paint 



-Installation of sanitary equipment in the bathroom and in the kitchen (toilet with flush, shower cabin 

with battery, sink with battery, sink with battery, electric boiler of 80 liters 

- Replacement of the electrical installation in the corridor with the installation of new switches and 

sockets 

-Gluing styrofoam to external walls with smoothing and installation of glass mesh 

-Painting the existing wooden paneling on the wall of the corridor with sand 

 

 

 

Designer 



BILL OF QUANTITIES 

 

 Object: Residential object     

 Place of construction: Senta, Zlatne Grede 
15. 

    

 Investor: Žoldoš Ferenc     

      

 BILL OF QUANTITIES     

      

 Note: The performance of all works is 

understood to include all necessary 

operations and preliminary 

operations for certain types of 

construction works, with all 

materials, manpower and 

capabilities, together with all 

scaffolding, machinery, formwork and 
similarly. 

    

      

I. DEMOLITION     

1. Removal of windows and doors from the 

walls, loading onto trucks and transport 

to a landfill up to 3 km away 

    

 window-120/260 pcs 1.00   

 window-110/220 pcs 1.00   

 window-310/250 pcs 1.00   

 door-160/240+100 pcs 1.00   

 portal-315/370 pcs 1.00   

 door-70/195 pcs 1.00   

      

2. Demolition of floors in the hallway made 

of stone tiles and concrete with a 

thickness of approx. 8 cm, loading and 

transportation of rubble to a landfill 
up to 3 km away 

m² 43.74   

      

3. Demolition of base board floors in the 

kitchen, loading and transport of 

rubble to a landfill up to 3 km away 

m² 2.68   

      

4. Demolition of the ceramic tile 

bathroom floor, loading and transport 

of rubble to a landfill up to 3 km away 

m² 5.93   

      

4. Dismantling of sanitary equipment in the 

bathroom – toilette bowl, shower, sink, 
water heater 

flat rate 1.00   



      

5. Removal of ceramic tiles from 

bathroom walls, loading and transport 

of rubble to a landfill, up to 3 km 

away 
(3.55x2+1.67x2)x2 

m² 20.88   

      

6. Removing board walls and ceiling cover 

in the kitchen, loading and transporting 

rubble to a landfill up to 3 km away 

m² 19,20   

      

7. Removing the wallpaper from the 

corridor walls, loading and transporting 

the rubble to a landfill located up to 
3 km 

m² 60.00   

      

      

 In total:     

      

II. EARTH WORK     

      

1. Excavation of soil for a new floor in 

the corridor, loading and transport 

of excess soil to a landfill up to 3m 

away, leveling and buffering the soil 
by hand 

    

a. hallway m² 43.74   

      

 In total:     

      

      

III. MASONRY     

      

1. Repair and plastering of boards around the 
new doors and windows with 

extension plaster 

m 54.00   

      

2. Masonry of walls from Ytong blocks in 

glue for Ytong blocks 25 cm thick with 

installation of waterproofing from 

condor V-4 mm and with the creation of 

a vaulted arch under the ceiling with a 

diameter of 160 cm - as an entrance 

door, with the simultaneous installation 

of glass bricks on both sides of the door 

in dimensions of 20x160 cm. 

m³ 1.80   

      

3. Plastering of new walls with 

construction adhesive with installation 
of glass mesh 

m² 8.00   

      



      

 In total:     

 

      

IV. CONCRETE WORK     

      

1. Concreting the floor of the corridor with 

concrete MB 20 with the installation of 

mesh reinforcement Q131 and placing a 
PVC film under the concrete 

    

a. hallway m² 43.74   

      

 In total:     

      

V. CERAMIC WORK     

      

1. Installation of non-slip ceramic tiles 

in glue with grouting and skirting of 

the plinth if necessary. The price up 

to 2000 din/m2 includes putting up 
the tiles 

    

a. corridor floors m² 43.74   

b. bathroom floors m² 5.83   

c kitchen floors m² 2.68   

      

2. Installation of ceramic tiles on 

walls in glue with grouting 

    

a bathroom m² 26.00   

b kitchen m² 2.80   

      

 In total:     

      

VI. PLASTERING WORK     

      

1. Installation of moisture-resistant 

plasterboard on ceilings on a metal 

substructure with banding 
connections 

    

 bathroom m² 5.93   

 kitchen m² 2.68   

      

2. Installation of moisture-resistant 

plasterboard on the yids in the kitchen 

on a metal substructure with bandaging 
connections 

m² 16.50   

      

 In total:     

      

VII. CARPENTERY     



      

1. Production, installation and fitting of 

windows from first-class fir according to 

the carpentry scheme, glazed with low- 

emission thermal insulation glass 

d=25mm filled with argon, hardware and 

handle made of metal-brass, painted with 

sadolin 2 times, installation and sealing 

with polyurethane foam, fully executed 

and calculated each piece. 

    

 
window-120/260 

pcs 1.00   

 window-110/220 pcs 1.00   

 
window-310/250 

pcs 1.00   

 
door-160/240+100 

pcs 2.00   

      

 
door-70/195 

pcs 1.00   

      

      

 In total:     

      

VIII. PAINTING WORK     

      

1. Painting the existing interior doors 

(double-winged) made of fir wood, 

painted with lacquer paint, with the 

necessary preparatory work 

    

a. door-160/250 pcs 3.00   

b. door-160/210 pcs 1.00   

      

2. Plastering the ceiling and part of the 

wall in the corridor with construction 

glue with the installation of a glass 
mesh 

m² 94.00   

      

3. Repair, cleaning and painting with 

sadolin wood paneling on the wall in 
the utility room 

m 9.00   

      

4. Painting the ceiling and part of the wall 

above the wallpaper in the corridor with a 

semi-dispersive paint, the color is chosen 
by the investor 

m² 94.00   

      

5. Procurement and gluing of wallpaper on 

the walls of the corridor with preparatory 

work on the wall - repair if necessary 

m² 60.00   



      

6. Plastering and painting the 

ceiling with semi-dispersive 
paint 

    

 bathroom m² 5.93   

 kitchen m² 2.68   

      

7. Painting the kitchen walls with semi- 

dispersive paint with smoothing 

m² 16.50   

      

8. Gluing 10 cm thick styrofoam on 

new walls with glue with smoothing 

and installation of glass mesh 

m² 8.00   

      

 In total:     

      

      

IX. OTHER WORKS     

      

      

1. Creation of a new electrical installation 
with new switches and connectors in the 
radiator 

flat rate 1.00   

      

2. Procurement and installation of sanitary 
equipment 

    

 WC with water tank pcs 1.00   

 shower cabin with battery pcs 1.00   

 sink with battery pcs 1.00   

 el. Boiler of 80 lit pcs 1.00   

 sink with battery pcs 1.00   

      

 In total:     
      

      

      

 Summary:     

I. DEMOLITION     

II. EARTH WORK     

III. MASONRY     

IV. CONCRETE WORK     

V. CERAMIC WORK     

VI. PLASTERING WORK     

VII. CARPENTERY     

VIII. PAINTING WORK     

IX. OTHER WORKS     

      

 Total without VAT     



Designer: 
 

 


