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1.3. RESENJE O ODREBPIVANJU ODGOVORNOG PROJEKTANTA

Na osnovu ¢lana 128. Zakona o planiranju i izgradnji ("Sluzbeni glasnik RS", br. 72/09, 81/09-
ispravka, 64/10 odluka US, 24/11 i 121/12, 42/13—-odluka YC, 50/2013—odluka US, 98/2013-odluka
US, 132/14 1 145/14, 83/18, 31/19 i 37/19 — dr. zakon 1 9/2020, 52/2021)i odredbi Pravilnika o o
sadrzini, nacinu 1 postupku izrade i nacin vrsenja kontrole tehnicke dokumentacije prema klasi 1
nameni objekta (“Sluzbeni glasnik RS”, 6p. 73/2019.) kao:

ODGOVORNI PROJEKTANT

Zaizradu PROJEKTA — INVESTICIONO ODRZAVANJE postojeceg STAMBENOG
OBJEKTA, POSEBAN DEO OBJEKTA br. 2, 3,51 6, u Senti, Senta, ulica Zlatne Grede br. 15,
broj kat. Parcele 1524/1 Kk.o. Senta,

odreduje se:

Sandor Lajos dipl.grad.inZ...........cc.cevevereiciieerciesesesese e, br.lic. 313 F870 08

Projektant: BIRO ZA PROJEKTOVANJE | PRUZANJE
USLUGA U GRADEVINARSTVU NOVI DOM
LAJOS SANDORPR SENTA, ZOLTANA CUKE 34
Odgovorno lice: Sandor Lajos dipl.grad.inz.

Odgovorno lice/zastupnik: Sandor Lajo§ pr.

Pecat: Potpis:
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Broj tehnicke dokumentacije: E-04/23

Mesto i datum: Senta, Januar, 2023.



1.4.1ZJAVA ODGOVORNOG PROJEKTANTA

Odgovorni projektant PROJEKTA — INVESTICIONO ODRZAVANJE postojeéeg
STAMBENOG OBJEKTA, POSEBAN DEO OBJEKTA br. 2, 3,516 u Senti, ulica Zlatne
Grede br. 15, broj kat. Parc. 1524/1 k.o. Senta,

SANDOR LAJOS dipl.grad inZ.

I1ZJAVLIUJEM

1. da je projekat izraden u skladu sa Zakonom o planiranju i izgradnji, propisima
standardima i normativima iz oblasti izgradnje objekata i pravilima struke

2. dasu pri izradi projekta postovane sve propisane i utvrdene mere i preporuke
za ispunjenje osnovnih zahteva za objekat i da je projekat izraden u skladu sa
merama i preporukama kojima se dokazuje ispunjenost osnovnih zahteva

Odgovorni projektant : SANDOR LAJOS dipl.grad.inZ
Broj licence : 313 F870 08
Pecat: Potpis:
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Broj tehnicke dokumentacije :  E-04/23

Mesto i datum: Senta, Januar, 2023.
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1.5. TEKSTUALNA DOKUMENTACIJA



Objekat : STAMBENOG OBJEKTA, POSEBAN DEO OBJEKTAbr.2,3,5i6
Mesto gradnje : Senta, ulica Zlatne Grede br. 15, broj kat. Parcele 1524/1 Kk.o. Senta
Investitor : Zoldo$ Ferenc, Gajda Silvia

PROJEKTNI ZADATAK

Na zahtev Investitora Zoldo$ Ferenca i Gajda Silvije treba izraditi Projekat-Investiciono odrzavanje
postojeceg STAMBENOG OBJEKTA, POSEBAN DEO OBJEKTA br. 2, 3,516 u Senti, ul.
Zlatne Grede br. 15. Objekat se locira na parceli top.broj 1524/1 Kk.o. Senta, u Senti, ulica Zlatne
Grede br. 15.

Investiciono odrzavanje projektovati od klasi¢nog gradevinskog materijala.

Investitor :




Tehnicki  opis

INVESTICIONO ODRZAVANJE

LOKACIJA OBJEKTA:
Objekat se nalazi u Senti, ul. Zlatne Grede br. 15, na parceli br. 1524/1 k.o. Senta.

DISPOZICIJA OBJEKTA NA PARCELI:
Objekat je lociran na uli¢nu medu.

NAMENA OBJEKTA:
Objekat je stambena zgrada za kolektivno stanovanje

FUNKCIJA OBJEKTA:
Objekat je namenjen za porodi¢no stanovanje.

KONSTRUKCIJA OBJEKTA:

POSTOJECE STANJE

Objekat je izgraden od pune opeke. Zidovi su zidani od pune opeke zidani u produzni malter.
Meduspratna konstrukcija je drvena konstrukecija.

Krovna konstrukcija je od jelovine, pokrivena sa falcovanim crepovima.

Temelji su od pune opeke.

Zidovi, temelji, podovi i krovna konstrukcija je u dobrom stanju.

POTREBNI RADOVI
Projektom su predvideni sledeéi radovi na investivionom odrzavanju dela STAMBENOG
OBJEKTA, POSEBAN DEO OBJEKTADbr. 2,3,5i6 :

-Zamena zastarele drvene stolarije novim sa farbanjem sadolinom

-malterisanje-popravka kventova oko nove stolarije

-Zazidivanje dela otvora po potrebi Ytong blokovima sa gletovanjem unutra$nje povrsine zida
-Farbanje unutrasnjih vrata-koji su u dobrom stanju belom uljanom bojom

-Vadenje zasterele podne obloge od kamene ploce na hodniku

-Betoniranje poda u hodniku sa ugradnjom armaturne mreze MGA Q131 i PVC foliju
-Oblaganje poda hodnika keramickim plo¢icama sa opSivanjem sokle i fugovanjem

-Skidanje zastarele tapete sa zidova hodnika, ravnanje povrsine zidova i lepnjenje nove tapete na
zidove hodnika

-Gletovanje plafona hodnika sa gradevinskom lepilom sa ugradnjom staklene mrezice
-Farbanje zidove i plafone hodnika poludisperzivnom bojom

-Demontaza sanitarne opreme u kupatilu i kuhinji

-Rusenje zidne i podne obloge od keraamickih plo¢ica u kupatilu

-Oblaganje zidova i podova kupatila i kuhinje keramic¢kim ploc¢icama sa fugovanjem
-Oblaganje plafona vlagootpornim gipskarton plo¢ama u kupatilu i u kuhinji sa bandaziranjem
spojeva

-Oblaganje zidova kuhinje vlagootpornim gipskarton plocama sa bandaziranjem Spojeva
-Farbanje zidova i plafona u kupatilu i u kuhinji poludisperzivnom bojom



-Montiranje sanitarne opreme u kupatilu i u kuhinji ( WC $olja sa ispira¢em, tu$ kabina sa baterijom,
umivaonik sa baterijom, sudopera sa baterijom, el. bojler od 80 litara

-Zamena elektri¢ne instalacije u hodniku sa ugradnjom novih prekidaca i prikljucnice

-Lepljenje stiropora na spoljne zidove sa gletovanjem i ugradnjom staklene mreZzice

-Farbanje postojece drvene obloge na zidu hodnika sadolinom

Projektant




PREDMER | PREDRACUN RADOVA

Objekat: Stambeni objekat

Mesto gradnje: Senta, Zlatne Grede
br.15.

Investitor: Zoldos Ferenc

PREDMER | PREDRACUN
RADOVA

Napomena: Izvedba svih radova se
podrazumeva sa svim potrebnim
radnjama i predradnjama za pojedine
vrste gradevinskih radova, sa svom
materijalom, ljudskom snagom i
mogucnostima te zajedno sa SVim
skelama, mehanizacijom, oplatama i
slicno.

RUSENJE

Vadenje prozora i vrata iz zidova, utovar
na kamione i transport na deponiju
udaljeno do 3km

prozor-120/260 kom 1,00
prozor-110/220 kom 1,00
prozor-310/250 kom 1,00
vrata-160/240+100 kom 1,00
portal-315/370 kom 1,00
vrata-70/195 kom 1,00
Rusenje podova u hodniku od kamene m2 43,74

plocici i betona debljine cca 8cm, utovar i
transport suta na deponiju udaljeno do
3km

Rusenje podova u kuhinji od brodskih m? 2,68
podova, utovar i transport Suta na
deponiju udaljeno do 3km

Rusenje poda u kupatilu od keramickih m? 5,93
plocica, utovar i transport Suta na
deponiju udaljeno do 3 km

Demontaza sanitarne opreme u kupatilu - | paus 1,00
WC 6olja, tus kada, umivaonik, bojler




Obijanje keramickih plocica sa zidova
kupatila, utovar i transport Suta na
deponiju, udaljeno do 3km
(3,55x2+1,67x2)x2

20,88

Obijanje obloga sa zidova i plafona u
kuhinji od lesonita, utovar i transport Suta
na deponiju udaljeno do 3km

m2

19,20

Skidanje tapete sa zidove hodnika, utovar

1 transport Suta na deponiju udaljeno do
3km

m2

60,00

Svega rusenje

ZEMLJANI RADOVI

Iskop zemlje za novi pod u hodniku,
utovar i transport viska zemlje na
deponiju udaljeno do 3m, ravnanje i
nabijanje tla ru¢no

hodnik

m2

4374

Svega zemljeni radovi

ZIDARSKI RADOVI

Popravka i malterisanje kventova oko
novih vrata i prozora produznim
malterom

54,00

Zidanje zidova od Ytong blokova u lepak
za Ytong blokove debljine 25cm sa
postavljanjem hidroizolacije od kondora
V-4mm i sa izradom svodastog luka
ispod plafona u pre¢niku od 160cm-kao
ulazna vrata, sa istovremenim ugradnjom
staklene opeke sa obe strane vrata u
dimenziji od 20x160cm

1,80

Gletovanje novih zidova gradevinskim
lepkom sa ugradnjom staklene mrezice

m2

8,00

Svegazidarski radovi:




IV. | BETONJERSKI RADOVI

1. Betoniranje poda hodnika betonom MB
20 sa ugradnjom mrezaste armature Q131
i postavljanjem PVC folije ispod betona

a. hodnik m2 43,74

Svega betonski radovi

V. KERAMICARSKI RADOVI

1. Postavljanje neklizajucih keramickih
plocica u lepak sa fugovanjem i sa
opsivanjem sokle po potrebi. U cenu
ulaze ploc¢ice do 2000 din/m2

a. podovi hodnika m?2 43,74
b. podovi kupatila m? 5,83
c podovi kuhinje m? 2,68
2. Postavljanje keramickih plocica na

zidove u lepak sa fugovanjem
a kupatilo m? 26,00
b kuhinja m? 2,80

Svega keramicarski radovi

VI. | GIPSARSKI RADOVI

1. Postavljanje vlagootporne gipskarton
ploce na plafone na metalnu
podkonstrukciju sa bandaZiranjem

spojeva

kupatilo m? 5,93

kuhinja m? 2,68
2. Postavljanje vlagootporne gipskarton m? 16,50

ploce na na yidove u kuhinji na metalnu
podkonstrukciju sa bandaziranjem
spojeva

Svega gipsarski radovi

VIl. | STOLARSKI RADOVI




Izrada, ugradnja i anpasovanje prozora
od jelovine 1. klase po Semi stolarije,
zastakliti niskoemisionim
termoizolacionim staklom d=25mm
punjeno argonom, okov i kvaka metalna-
mesingovana, farbanje sadolinom 2 puta,
ugradnja i zaptivanje poliuretanskom
penom, kompletno izvedeno obracunava
se po komadu.

prozor-120/260

kom

1,00

prozor-110/220

kom

1,00

prozor-310/250

kom

1,00

vrata-160/240+100

kom

2,00

vrata-70/195

kom

1,00

Svega stolarski radovi:

VIIL.

MOLERSKI RADOVI

Farbanje postojecih unutrasnjih vrata
(dvokrilnih i duplokrilnih)od jelovine lak
farbom sa potrebnim predradnjama

vrata-160/250

kom

3,00

vrata-160/210

kom

1,00

Gletovanje plafona i deo zida u hodniku
gradevinskom lepkom sa ugradnjom
staklene mrezice

m2

94,00

Popravka, ¢is¢enje i farbanje sadolinom
drvene obloge na zidu u hidniku

9,00

Farbanje plafona i deo zida-iznad tapete u
hodniku poludisperzivnhom bojom u boji
po investitoru

94,00

Nabavka i lepljenje tapete na zidove
hodnika sa pripremnim radovima na zidu-
popravka po potrebi

m2

60,00




Gletovanje i farbanje plafona
poludisperzivnhom bojom

kupatilo

5,93

kuhinja

m2

2,68

Farbanje zidova kuhinje
poludisperzivnom bojom sa gletovanjem

m2

16,50

Lepljenje stiropora debljine 10cm na
nove zidove u lepak sa gletovanjem i
ugradnjom staklene mrezice

m2

8,00

Svega molerski radovi:

OSTALI RADOVI

Izrada nove elektri¢ne instalacije sa
novim prekida¢ima i priklju¢nicama u
hidniku

paus

1,00

Nabavka i montiranje sanitarne opreme

WC Solja sa ispiracem

kom

1,00

tus kabina sa baterijom

kom

1,00

umivaonik sa baterijom

kom

1,00

el. Bojler od 80 it

kom

1,00

sudopera sa baterijom

kom

1,00

Ukupno ostali radovi

REKAPITULACIJA

ZEMLJANI RADOVI

ZIDARSKI RADOVI

BETONSKI RADOVI

KERAMICARSKI RADOVI

VI.

GIPSARSKI RADOVI

VIL.

STOLARSKI RADOVI

VIIL.

MOLERSKII RADOVI

OSTALI RADOVI

Ukupno bez PDV-a
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Projektant:




A BUREAU FOR DESIGN AND PROVISION OF
SERVICES IN CONSTRUCTION

' NOVIDOM LAJOS SANDOR PR SENTA,
NOVI DOM ZOLTANA CUKE 34
SENTA Tel. 024-815-010, Mobile 063-528-163

Bank account: 160-310426-95 Bank Intesa
TIN 104971505; ID number: 60651370

Investor: ZOLDOS FERENC
GAJDA SILVIA
Senta, Zlatna Greda street 15.

Object: RESIDENTIAL BUILDING
SPECIAL PART OF THE OBJECT no. 2, 3,5and 6
location: Senta, Zlatne Grede 15
no. plots 1524/1 c.m. Senta

For construction/execution of works: INVESTMENT MAINTENANCE

Seal and signature: Designer:
BUREAU FOR DESIGN AND PROVISION OF
SERVICES IN CONSTRUCTION NOVI DOM
LAJOS SANDOR PR SENTA, ZOLTANA CUKE 34
Responsible person: Sandor Lajos, grad.constr.eng.
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Seal and signature:  Responsible de3|gner:

Sandor Lajo§, grad.constr. eng.
license no.: 313 F870 08
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Part nurhber of the project: E-04/23
Place and date: SENTA, January, 2023



1.2. CONTENT

1.1 Front page

1.2. Content

1.3. Decision on appointing the responsible designer
1.4. Statement of the responsible designer

15. Textual documentation

1.6. Numerical documentation




1.3. DECISION ON APPOINTING THE RESPONSIBLE DESIGNER

Based on Article 128 of the Law on Planning and Construction ("Official Gazette of the RS", no.
72/09, 81/09 - correction, 64/10 decision of the US, 24/11 and 121/12, 42/13 - decision US, 50/2013 —
decision US, 98/2013 — decision US, 132/14 and 145/14, 83/18, 31/19 and 37/19 — Dr. law and
9/2020, 52/2021) and provisions Rulebook on the content, method and procedure of preparation and
method of control of technical documentation according to the class and purpose of the object
("Official Gazette of the RS", No. 73/2019) as:

RESPONSIBLE DESIGNER

For the development of the PROJECT - INVESTMENT MAINTENANCE of the existing HOUSING
FACILITY, SPECIAL PART OF FACILITY no. 2, 3,5 and 6,in Senta, Senta, Zlatne Grede street
15, number of cat. Plots 1524/1 c.m: Senta, is determined by:

Sandor Lajo§ grad.CONSII.ENG ..........ceveerrerrerreesseeesssessesesissessessessseseenes 313 F870 08

Designer: BUREAU FOR DESIGN AND PROVISION OF
SERVICES IN CONSTRUCTION, NOVI DOM
LAJOS SANDOR PR SENT, ZOLTANA CUKE 34
Responsible person: Sandor Lajos, B.Sc.

Responsible person/representative: Sandor Lajo§

Seal: Signature:

Technical documentation number: E-04/23

Place and date: September, January, 2023



1.4.STATEMENT OF THE RESPONSIBLE DESIGNER

Responsible designer of the PROJECT - INVESTMENT MAINTENANCE of the existing
RESIDENTIAL BUILDING, SPECIAL PART OF THE BUILDING no. 2, 3, 5 and 6 in Senta,
Zlatna Grede Street 15, number of cat. parc. 1524/1 cm Senta,

I, SANDOR LAJOS, grad.constr.eng.

STATE

1. that the project was created in accordance with the Law on Planning and
Construction, regulations, standards and norms in the field of construction of
buildings and rules of the profession

2. that all the prescribed and established measures and recommendations for
the fulfillment of the basic requirements for the facility were respected
during the development of the project and that the project was created in
accordance with the measures and recommendations that prove the
fulfillment of the basic requirements

Responsible designer: SANDOR LAJOS, grad.constr.eng.
License number: 313 F870 08

Seal: Signature:
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Technical documentation number: E-04/23

Place and date: September, January, 2023.
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1.5. TEXTUAL DOCUMENTATION



Facility: RESIDENTIAL BUILDING, SPECIAL PART OF THE BUILDING no. 2,3,5and 6
Place of cgnstruction: Senta, Zlatne Grede street 15, number of cat. Plots 1524/1 cm Senta
Investor: Zoldos Ferenc, Gajda Silvia

PROJECT TASK

At the request of the Investor Zoldo$ Ferenc and Gajda Silvija, a Project-Investment - maintenance
of the existing RESIDENTIAL BUILDING, SPECIAL PART OF THE BUILDING no. 2, 3, 5 and
6 in Senta, Zlatne Grede st. 15. Located on cat. lot number 1524/1 of Senta, in Senta, Zlatne Grede
street 15.

Investment maintenance to be designed from classic building materials.

Investor:

A2
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Technical description

INVESTMENT MAINTENANCE

FACILITY LOCATION:
The building is located in Senta, Zlatne Grede street 15, on cat. plot no. 1524/1 cm Senta.

DISPOSITION OF THE OBJECT ON THE PLOT:
The building is located on the middle of the street.

PURPOSE OF THE FACILITY:
The facility is a residential building for collective housing

OBJECT FUNCTION:
The building is intended for family housing.

BUILDING CONSTRUCTION:

EXISTING CONDITION

The building is built of solid brick. The walls are made of solid brick, built in extended
mortar. The mezzanine structure is a wooden structure.

The roof structure is made of fir, covered with folded tiles. The

foundations are made of solid bricks.

The walls, foundations, floors and roof structure are in good condition.

WORKS REQUIRED

The project envisages the following works on investment maintenance of the RESIDENTIAL
FACILITY, SPECIAL PART OF FACILITY no. 2, 3,5 and 6:

- Replacement of outdated wooden carpentry with new ones painted with sadolin

- Plastering-repairing the lining around the new carpentry

- Walling part of the opening, if necessary, with Ytong blocks with smoothing of the inner surface of
the wall

- Painting the interior doors - which are in good condition with white oil paint

- Removal of the worn floor covering from the stone slab in the hallway

- Concreting the floor in the corridor with the installation of reinforcing mesh MGA Q131 and PVC
foil

- Covering the floor of the corridor with ceramic tiles with skirting and grouting

- Removing outdated wallpaper from the walls of the corridor, leveling the surface of the walls
and gluing new wallpaper on the walls of the corridor

- Plastering the ceiling of the corridor with construction glue with the installation of a glass mesh

- Painting the walls and ceilings of the corridor with semi-dispersive paint

- Dismantling of sanitary equipment in the bathroom and kitchen

- Demolition of wall and floor covering made of ceramic tiles in the bathroom

- Coating the walls and floors of the bathroom and kitchen with ceramic tiles with grouting

- Covering of the ceiling with moisture-resistant gypsum boards in the bathroom and in the

kitchen with bandaging of the joints

- Covering the walls of the kitchen with moisture-resistant plasterboard panels with bandaging of the
joints

- Painting walls and ceilings in the bathroom and in the kitchen with semi-dispersive paint



-Installation of sanitary equipment in the bathroom and in the kitchen (toilet with flush, shower cabin
with battery, sink with battery, sink with battery, electric boiler of 80 liters

- Replacement of the electrical installation in the corridor with the installation of new switches and
sockets

-Gluing styrofoam to external walls with smoothing and installation of glass mesh

-Painting the existing wooden paneling on the wall of the corridor with sand

Designer

\\\\\\




BILL OF QUANTITIES

Object: Residential object

Place of construction: Senta, Zlatne Grede

15.

Investor: Zoldos Ferenc

BILL OF QUANTITIES

Note: The performance of all works is
understood to include all necessary
operations and preliminary
operations for certain types of
construction works, with all
materials, manpower and
capabilities, together with all
scaffolding, machinery, formwork and
similarly.

DEMOLITION

Removal of windows and doors from the
walls, loading onto trucks and transport
to a landfill up to 3 km away

window-120/260 pcs | 1.00
window-110/220 pcs | 1.00
window-310/250 pcs | 1.00
door-160/240+100 pcs | 1.00
portal-315/370 pcs | 1.00
door-70/195 pcs | 1.00
Demolition of floors in the hallway made m2 | 43.74
of stone tiles and concrete with a

thickness of approx. 8 cm, loading and

transportation of rubble to a landfill

up to 3 km away

Demolition of base board floors in the m2 | 2.68
kitchen, loading and transport of

rubble to a landfill up to 3 km away

Demolition of the ceramic tile m? | 593
bathroom floor, loading and transport

of rubble to a landfill up to 3 km away

Dismantling of sanitary equipmentinthe | flat rate| 1.00

bathroom — toilette bowl, shower, sink,
water heater




Removal of ceramic tiles from
bathroom walls, loading and transport
of rubble to a landfill, up to 3 km

away
(3.55x2+1.67x2)x2

20.88

Removing board walls and ceiling cover
in the kitchen, loading and transporting
rubble to a landfill up to 3 km away

19,20

Removing the wallpaper from the
corridor walls, loading and transporting
the rubble to a landfill located up to

3 km

60.00

In total:

EARTH WORK

Excavation of soil for a new floor in
the corridor, loading and transport
of excess soil to a landfill up to 3m
away, leveling and buffering the soil
by hand

hallway

m2

43.74

In total:

MASONRY

Repair and plastering of boards around the
new doors and windows with
extension plaster

54.00

Masonry of walls from Ytong blocks in
glue for Ytong blocks 25 cm thick with
installation of waterproofing from
condor V-4 mm and with the creation of
a vaulted arch under the ceiling with a
diameter of 160 cm - as an entrance
door, with the simultaneous installation
of glass bricks on both sides of the door
in dimensions of 20x160 cm.

m3

1.80

Plastering of new walls with
construction adhesive with installation
of glass mesh

8.00




In total:

IV. | CONCRETE WORK
1. Concreting the floor of the corridor with
concrete MB 20 with the installation of
mesh reinforcement Q131 and placing a
PVC film under the concrete
a. hallway m2 | 43.74
In total:
V. CERAMIC WORK
1. Installation of non-slip ceramic tiles
in glue with grouting and skirting of
the plinth if necessary. The price up
to 2000 din/m2 includes putting up
the tiles
a. corridor floors m2 | 43.74
b. bathroom floors m2 | 5.83
c kitchen floors m? | 2.68
2. Installation of ceramic tiles on
walls in glue with grouting
a bathroom m? | 26.00
b kitchen m? | 2.80
In total:
VI. | PLASTERING WORK
1. Installation of moisture-resistant
plasterboard on ceilings on a metal
substructure with banding
connections
bathroom m2 | 5.93
kitchen m2 | 2.68
2. Installation of moisture-resistant m? | 16.50
plasterboard on the yids in the kitchen
on a metal substructure with bandaging
connections
In total:
VII. | CARPENTERY




Production, installation and fitting of
windows from first-class fir according to
the carpentry scheme, glazed with low-
emission thermal insulation glass
d=25mm filled with argon, hardware and
handle made of metal-brass, painted with
sadolin 2 times, installation and sealing
with polyurethane foam, fully executed
and calculated each piece.

window-120/260

pcs

1.00

window-110/220

pcs

1.00

window-310/250

pcs

1.00

door-160/240+100

pcs

2.00

door-70/195

pcs

1.00

In total:

VIIL.

PAINTING WORK

Painting the existing interior doors
(double-winged) made of fir wood,
painted with lacquer paint, with the
necessary preparatory work

door-160/250

pcs

3.00

door-160/210

pcs

1.00

Plastering the ceiling and part of the
wall in the corridor with construction
glue with the installation of a glass
mesh

m2

94.00

Repair, cleaning and painting with
sadolin wood paneling on the wall in
the utility room

9.00

Painting the ceiling and part of the wall
above the wallpaper in the corridor with a
semi-dispersive paint, the color is chosen
by the investor

m2

94.00

Procurement and gluing of wallpaper on
the walls of the corridor with preparatory
work on the wall - repair if necessary

m2

60.00




Plastering and painting the
ceiling with semi-dispersive
paint

bathroom

mZ

5.93

kitchen

mZ

2.68

Painting the kitchen walls with semi-
dispersive paint with smoothing

mZ

16.50

Gluing 10 cm thick styrofoam on
new walls with glue with smoothing
and installation of glass mesh

mZ

8.00

In total:

IX.

OTHER WORKS

Creation of a new electrical installation
with new switches and connectors in the

radiator

flat rate

1.00

Procurement and installation of sanitary

equipment

WC with water tank

pcs

1.00

shower cabin with battery

pcs

1.00

sink with battery

pcs

1.00

el. Boiler of 80 lit

pcs

1.00

sink with battery

pcs

1.00

In total:

Summary:

DEMOLITION

EARTH WORK

MASONRY

CONCRETE WORK

CERAMIC WORK

VI.

PLASTERING WORK

VIL.

CARPENTERY

VIII.

PAINTING WORK

OTHER WORKS

Total without VAT
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Designer:



