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Interreg IPA CBC Romania — Serbia Programme

Project title

energy

Cross-border network for education and promotion of renewable

Name of the Contracting

Authority of Serbia

School center “Nikola Tesla”, Sterijina 40-44, 26300 Vrsac, Republic

Tender procedure

Construction of educational centre

Reference No RORS00342/SCNT/TD4

Datum, Mesto / Date, Place | 27.08.2026, Vrsac

Question

Answer

Further to the clarification provided during the meeting
that the complete design documentation cannot be
disclosed due to the inclusion of information relating to
the investment value, we kindly request that the
Contracting Authority provide only the graphical parts
of the design documentation necessary for the
preparation of the tender. Specifically, please provide
the architectural, structural, mechanical, electrical
power, water supply and sewerage drawings, together
with the joinery and metalwork schedules, preferably in
editable DWG format. This request does not include
bills of quantities, cost estimates, investment values or
any other financial information.

Pack of drawings will be available for download
from site of the Interreg IPA Romania Serbia
Programme with this clarifications

We have identified the following discrepancies
between the item descriptions and the units stated in the
“Unit of Measurement” column of Volume 4.3.2 - Bill
of Quantities:
o Under “Civil Works — I Preparatory Works”,
for Item No. 4, the description states that the
works are to be measured per linear metre (m),
while the unit stated in the “Unit of
Measurement” column is m?;
e Under “Civil Works — I Preparatory Works”,
for Item No. 5, the description states that the
works are to be measured per linear metre (m),
while the unit stated in the “Unit of
Measurement” column is m?;
e Under “Civil Works — II Earthworks”, for
Item No. 12, the description states that the

Yes, it is technical error. New bill of Quantities will
be published in Corrigendum of dossier with
following error corected

No.4 —ml
No.5 —ml
No.12 —m3
No.31 —m3
No.65 —ml
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works are to be measured per cubic metre
(m?), while the unit stated in the “Unit of
Measurement” column is m#*;

e Under “Civil Works — IV Concrete and
Reinforced Concrete Works”, for Item No. 31,
the description states that the works are to be
measured per square metre (m?), while the unit
stated in the “Unit of Measurement” column is
m?;

e Under “Civil Works — XII Ceramic Tiling
Works”, for Item No. 65, the description states
that the works are to be measured per linear
metre (m), while the unit stated in the “Unit of
Measurement” column is m?.

Please confirm the correct unit of measurement for
each of the above-listed items and amend Volume 4.3.2
— Bill of Quantities accordingly, in order to enable us
to prepare our tender.

In Volume 4.3.2 — Bill of Quantities, under “Civil
Works — XIV Floor Laying Works”, Item No. 69 is
described as follows:

“Supply and laying of PVC floor covering. Rooms
must be clean before laying. Laying shall be carried out
fully in accordance with the manufacturer instructions.
Measurement per m?, dimensions taken wall to wall,
including perimeter skirting strips.”

However, the required technical characteristics of the
PVC floor covering have not been specified. Please
provide a detailed clarification of this item, including
the required quality, thickness, usege classification, slip
resistance, abrasion resistance, reaction-to-fire
classification, installation method, and the type and
technical characteristics of the associated perimeter
skirting strips, in order to enable us to prepare our
tender.

Supply of materials and high-quality installation of
a slip-resistant, heterogeneous acoustic PVC floor
covering, with a total thickness of 2.0-3.0 mm and
a wear layer of at least 0.70 mm. The floor covering
shall incorporate an integrated acoustic backing
providing an impact sound reduction of 15-19 dB
and shall be suitable for intensive use in educational
facilities.

The works shall include:

1. thorough cleaning and dust removal from
the substrate, application of an appropriate
primer, installation of a self-levelling
compound, fine sanding, repair of
microcracks and final vacuum cleaning;

2. full-surface bonding of the PVC floor
covering using a purpose-made, low-
emission acrylic adhesive;

3. hot welding of all joints using a compatible
PVC welding rod matching the colour of
the flooring;

4. supply and installation of a standard 60
mm high PVC skirting, adhesively fixed to
the wall surface.

The floor covering shall meet the following
minimum technical requirements:

e reaction to fire classification:
Bfl-s1B_{fl}-sl, in accordance with EN
13501-1;

e commercial use classification: Class 32 or
Class 33;

e slip resistance: R9 in accordance with DIN
51130 and DS in accordance with EN
13893;

e resistance to castor chairs: Type W in
accordance with EN 425;
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e residual indentation after loading: < 0.20
mm;

e factory-applied PUR protective surface
treatment, eliminating the need for initial
waxing.

Measurement and payment shall be made per m? of
fully completed flooring, measured in horizontal
projection from wall to wall. The supply and
installation of the PVC skirting shall be included in
the unit rate.

4 Please clarify whether documentary evidence issued in | Documentary evidence issued in Serbian or in
Serbian or in another language that is not an official another language that is not an official language of
language of the European Union must be accompanied | the European Union must be accompanied by a
by a simple translation into English or by a certified simple translation into English
translation prepared by an authorised court interpreter.

5 According to the publicly available information, the Building permit for the subject works will be

building permit for the subject works has not yet been obtained before contract is signed and is expected to
issued. In this regard, please clarify the current status of | be obtained in September 2026

the building permit procedure, the expected date of its
issuance, and the anticipated date for the
commencement of the works.
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